
SUMMARY OF BIDS RECEIVED FOR STATE OF CALIFORNIA
 BID DATE March 11, 2009 THE RESOURCES AGENCY
 TIME: 2:00 PM DEPARTMENT OF WATER RESOURCES
 PLACE: Sacramento, California
 SPEC.#: 08-12

 CONTR.#:C51376
 BY: David Crothers

No. Addendums: 8
Item Unit Unit Unit Unit Unit
No. Description Quantity Unit Price Total Price Total Price Total Price Total Price Total

1 Removal and Disposal of the Existing Equipment 1 LS $627,300.00 $627,300.00 $573,294.00 $573,294.00 $30,716.00 $30,716.00 $113,330.00 $113,330.00 $717,200.00 $717,200.00
2 Shop Tests 1 LS $330,000.00 $330,000.00 $181,473.00 $181,473.00 $312,152.00 $312,152.00 $119,719.00 $119,719.00 $155,020.00 $155,020.00
3 Field Tests 1 LS $424,000.00 $424,000.00 $253,548.00 $253,548.00 $332,473.00 $332,473.00 $59,988.00 $59,988.00 $873,210.00 $873,210.00
4 Panel Work – Typical A 4 EACH $23,100.00 $92,400.00 $22,750.00 $91,000.00 $26,086.00 $104,344.00 $22,685.00 $90,740.00 $21,640.00 $86,560.00
5 Panel Work – Typical B 10 EACH $15,300.00 $153,000.00 $19,230.00 $192,300.00 $20,494.00 $204,940.00 $16,444.00 $164,440.00 $18,290.00 $182,900.00
6 Panel Work – Typical C 10 EACH $12,800.00 $128,000.00 $10,871.00 $108,710.00 $14,233.00 $142,330.00 $15,816.00 $158,160.00 $9,700.00 $97,000.00 x
7 Panel Work – Typical D 4 EACH $8,775.00 $35,100.00 $7,763.00 $31,052.00 $10,502.00 $42,008.00 $14,800.00 $59,200.00 $6,410.00 $25,640.00
8 Panel Work – Typical E 49 EACH $10,200.00 $499,800.00 $8,125.00 $398,125.00 $10,004.00 $490,196.00 $9,944.00 $487,256.00 $7,960.00 $390,040.00
9 Panel Work – Typical F 88 EACH $14,310.00 $1,259,280.00 $5,971.00 $525,448.00 $10,952.00 $963,776.00 $9,301.00 $818,488.00 $12,150.00 $1,069,200.00
10 Panel Work – Typical G 5 EACH $21,500.00 $107,500.00 $17,523.00 $87,615.00 $25,015.00 $125,075.00 $22,349.00 $111,745.00 $19,420.00 $97,100.00
11 Panel Work – Typical H 1 EACH $24,650.00 $24,650.00 $27,992.00 $27,992.00 $33,427.00 $33,427.00 $57,791.00 $57,791.00 $31,310.00 $31,310.00
11a Panel Work – Typical I 2 EACH $24,650.00 $49,300.00 $16,100.00 $32,200.00 $16,441.00 $32,882.00 $33,167.00 $66,334.00 $16,840.00 $33,680.00
12 Panel Work – Typical K 2 EACH $19,100.00 $38,200.00 $25,689.00 $51,378.00 $19,255.00 $38,510.00 $35,390.00 $70,780.00 $20,920.00 $41,840.00
13 Panel Work – Typical L 2 EACH $14,300.00 $28,600.00 $9,359.00 $18,718.00 $15,577.00 $31,154.00 $29,374.00 $58,748.00 $14,690.00 $29,380.00
14 Panel Work – Typical M1 3 EACH $16,000.00 $48,000.00 $62,872.00 $188,616.00 $52,006.00 $156,018.00 $52,768.00 $158,304.00 $41,000.00 $123,000.00
15 Panel Work – Typical M2 7 EACH $18,800.00 $131,600.00 $61,384.00 $429,688.00 $54,408.00 $380,856.00 $47,940.00 $335,580.00 $91,870.00 $643,090.00
16 Panel Work – Typical N 2 EACH $20,800.00 $41,600.00 $12,312.00 $24,624.00 $27,039.00 $54,078.00 $29,925.00 $59,850.00 $20,570.00 $41,140.00
17 Panel Work –  Typical O 1 EACH $19,500.00 $19,500.00 $26,180.00 $26,180.00 $30,284.00 $30,284.00 $56,588.00 $56,588.00 $25,780.00 $25,780.00
18 Panel Work –  Typical P 1 EACH $33,000.00 $33,000.00 $11,821.00 $11,821.00 $18,560.00 $18,560.00 $47,683.00 $47,683.00 $14,540.00 $14,540.00
19 Panel Work –  Typical Q 1 EACH $25,300.00 $25,300.00 $40,880.00 $40,880.00 $24,559.00 $24,559.00 $49,601.00 $49,601.00 $16,750.00 $16,750.00
20 Programmable Logic Controller (PLC) – Typical A 4 EACH $31,400.00 $125,600.00 $22,527.00 $90,108.00 $18,695.00 $74,780.00 $25,939.00 $103,756.00 $24,100.00 $96,400.00
21 Programmable Logic Controller (PLC) – Typical B 10 EACH $29,400.00 $294,000.00 $21,717.00 $217,170.00 $17,873.00 $178,730.00 $24,617.00 $246,170.00 $23,230.00 $232,300.00
22 Programmable Logic Controller (PLC) – Typical C 10 EACH $19,600.00 $196,000.00 $13,441.00 $134,410.00 $11,104.00 $111,040.00 $20,804.00 $208,040.00 $14,380.00 $143,800.00
23 Programmable Logic Controller (PLC) – Typical D 4 EACH $13,400.00 $53,600.00 $9,340.00 $37,360.00 $7,914.00 $31,656.00 $13,120.00 $52,480.00 $10,000.00 $40,000.00 x
24 Programmable Logic Controller (PLC) – Typical E 49 EACH $16,400.00 $803,600.00 $10,276.00 $503,524.00 $8,427.00 $412,923.00 $11,813.00 $578,837.00 $11,000.00 $539,000.00
25 Programmable Logic Controller (PLC) – Typical F 88 EACH $16,400.00 $1,443,200.00 $13,200.00 $1,161,600.00 $11,100.00 $976,800.00 $11,775.00 $1,036,200.00 $14,500.00 $1,276,000.00
26 Programmable Logic Controller (PLC) – Typical G 5 EACH $23,600.00 $118,000.00 $15,866.00 $79,330.00 $13,198.00 $65,990.00 $25,169.00 $125,845.00 $16,980.00 $84,900.00
27 Programmable Logic Controller (PLC) – Typical H 1 EACH $24,400.00 $24,400.00 $19,028.00 $19,028.00 $16,662.00 $16,662.00 $45,115.00 $45,115.00 $20,360.00 $20,360.00
27a Programmable Logic Controller (PLC) – Typical I 2 EACH $21,600.00 $43,200.00 $11,996.00 $23,992.00 $10,360.00 $20,720.00 $26,634.00 $53,268.00 $12,840.00 $25,680.00
28 Programmable Logic Controller (PLC) – Typical K 2 EACH $25,400.00 $50,800.00 $20,584.00 $41,168.00 $17,385.00 $34,770.00 $31,630.00 $63,260.00 $22,020.00 $44,040.00
29 Programmable Logic Controller (PLC) – Typical L 2 EACH $18,600.00 $37,200.00 $10,153.00 $20,306.00 $8,853.00 $17,706.00 $21,111.00 $42,222.00 $10,860.00 $21,720.00
30 Programmable Logic Controller (PLC) – Typical M1 9 EACH $15,000.00 $135,000.00 $14,102.00 $126,918.00 $9,415.00 $84,735.00 $19,889.00 $179,001.00 $12,160.00 $109,440.00
31 Programmable Logic Controller (PLC) – Typical M2 14 EACH $16,400.00 $229,600.00 $21,394.00 $299,516.00 $14,214.00 $198,996.00 $23,643.00 $331,002.00 $18,490.00 $258,860.00
32 Programmable Logic Controller (PLC) – Typical N 2 EACH $25,000.00 $50,000.00 $15,113.00 $30,226.00 $12,911.00 $25,822.00 $24,004.00 $48,008.00 $16,170.00 $32,340.00
33 Programmable Logic Controller (PLC) – Typical O 1 EACH $111,000.00 $111,000.00 $33,770.00 $33,770.00 $28,252.00 $28,252.00 $39,593.00 $39,593.00 $35,510.00 $35,510.00
34 Programmable Logic Controller (PLC) – Typical P 1 EACH $41,400.00 $41,400.00 $13,916.00 $13,916.00 $12,480.00 $12,480.00 $30,126.00 $30,126.00 $14,890.00 $14,890.00
35 Programmable Logic Controller (PLC) – Typical Q 1 EACH $58,000.00 $58,000.00 $14,574.00 $14,574.00 $13,018.00 $13,018.00 $30,915.00 $30,915.00 $15,590.00 $15,590.00
36 PLC Spare Parts and Tools 1 LS $318,000.00 $318,000.00 $496,177.00 $496,177.00 $276,338.00 $276,338.00 $255,558.00 $255,558.00 $425,180.00 $425,180.00
37 Sequence of Events Recorder (SER) 20 EACH $58,500.00 $1,170,000.00 $11,295.00 $225,900.00 $7,334.00 $146,680.00 $20,345.00 $406,900.00 $9,710.00 $194,200.00
38 SER Development System 7 EACH $20,300.00 $142,100.00 $10,606.00 $74,242.00 $9,220.00 $64,540.00 $24,084.00 $168,588.00 $11,350.00 $79,450.00
39 SER Spare Parts and Tools 1 LS $145,400.00 $145,400.00 $44,652.00 $44,652.00 $38,780.00 $38,780.00 $52,983.00 $52,983.00 $47,720.00 $47,720.00
40 Electrical Work – Typical A 4 EACH $2,375.00 $9,500.00 $26,400.00 $105,600.00 $15,640.00 $62,560.00 $22,392.00 $89,568.00 $18,490.00 $73,960.00
41 Electrical Work – Typical B 10 EACH $2,375.00 $23,750.00 $22,000.00 $220,000.00 $13,664.00 $136,640.00 $19,127.00 $191,270.00 $17,480.00 $174,800.00
42 Electrical Work – Typical C 10 EACH $2,375.00 $23,750.00 $6,050.00 $60,500.00 $9,811.00 $98,110.00 $15,953.00 $159,530.00 $7,810.00 $78,100.00
43 Electrical Work – Typical D 4 EACH $2,375.00 $9,500.00 $5,500.00 $22,000.00 $5,480.00 $21,920.00 $11,740.00 $46,960.00 $4,320.00 $17,280.00
44 Electrical Work – Typical E 49 EACH $2,375.00 $116,375.00 $2,750.00 $134,750.00 $5,779.00 $283,171.00 $8,863.00 $434,287.00 $4,550.00 $222,950.00
45 Electrical Work – Typical F 88 EACH $2,375.00 $209,000.00 $4,290.00 $377,520.00 $6,608.00 $581,504.00 $9,253.00 $814,264.00 $7,530.00 $662,640.00
46 Electrical Work – Typical G 5 EACH $2,375.00 $11,875.00 $1,100.00 $5,500.00 $3,594.00 $17,970.00 $500.00 $2,500.00 $16,280.00 $81,400.00
47 Electrical Work – Typical H 1 EACH $2,375.00 $2,375.00 $1,100.00 $1,100.00 $4,251.00 $4,251.00 $500.00 $500.00 $27,950.00 $27,950.00
47a Electrical Work – Typical I 2 EACH $2,375.00 $4,750.00 $8,470.00 $16,940.00 $6,880.00 $13,760.00 $23,831.00 $47,662.00 $11,770.00 $23,540.00
48 Electrical Work – Typical K 2 EACH $2,375.00 $4,750.00 $17,930.00 $35,860.00 $9,510.00 $19,020.00 $27,952.00 $55,904.00 $15,060.00 $30,120.00
49 Electrical Work – Typical L 2 EACH $2,375.00 $4,750.00 $2,420.00 $4,840.00 $5,905.00 $11,810.00 $19,272.00 $38,544.00 $6,750.00 $13,500.00
49a Electrical Work – Typical M1 3 EACH $500.00 $1,500.00 $3,300.00 $9,900.00 $2,847.00 $8,541.00 $500.00 $1,500.00 $6,600.00 $19,800.00
49b Electrical Work – Typical M2 7 EACH $500.00 $3,500.00 $3,300.00 $23,100.00 $2,871.00 $20,097.00 $500.00 $3,500.00 $6,600.00 $46,200.00
50 Electrical Work – Typical N 2 EACH $2,375.00 $4,750.00 $2,860.00 $5,720.00 $9,810.00 $19,620.00 $21,639.00 $43,278.00 $10,730.00 $21,460.00
51 Electrical Work – Typical O 1 EACH $2,450.00 $2,450.00 $8,800.00 $8,800.00 $13,912.00 $13,912.00 $36,265.00 $36,265.00 $20,170.00 $20,170.00
52 Electrical Work – Typical P 1 EACH $2,450.00 $2,450.00 $4,620.00 $4,620.00 $10,306.00 $10,306.00 $28,374.00 $28,374.00 $39,350.00 $39,350.00
53 Electrical Work – Typical Q 1 EACH $2,450.00 $2,450.00 $4,620.00 $4,620.00 $12,709.00 $12,709.00 $29,076.00 $29,076.00 $8,000.00 $8,000.00
54 Integration Engineering Services 1,800 DAY $1,620.00 $2,916,000.00 $900.00 $1,620,000.00 $1,382.00 $2,487,600.00 $1,085.00 $1,953,000.00 $1,360.00 $2,448,000.00
55 Overtime for Integration Engineering Services 500 HR $255.00 $127,500.00 $165.00 $82,500.00 $164.00 $82,000.00 $144.00 $72,000.00 $220.00 $110,000.00
56 Training Program 1 LS $16,400.00 $16,400.00 $437,545.00 $437,545.00 $702,541.00 $702,541.00 $300,000.00 $300,000.00 $557,370.00 $557,370.00
57 Modem 213 EACH $4,210.00 $896,730.00 $234.00 $49,842.00 $500.00 $106,500.00 $482.00 $102,666.00 $650.00 $138,450.00
58 Modbus TCP Gateway 52 EACH $4,140.00 $215,280.00 $1,925.00 $100,100.00 $1,723.00 $89,596.00 $1,892.00 $98,384.00 $1,360.00 $70,720.00
59 Fiber Optic Media Converter 120 EACH $990.00 $118,800.00 $374.00 $44,880.00 $196.00 $23,520.00 $457.00 $54,840.00 $260.00 $31,200.00
60 Miscellaneous Communications Equipment Spare Parts and Tools 1 LS $85,585.00 $85,585.00 $21,214.00 $21,214.00 $31,241.00 $31,241.00 $67,481.00 $67,481.00 $39,420.00 $39,420.00

Total $14,500,000.00 $10,380,000.00 $11,238,655.00 $11,913,545.00 $13,388,140.00
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SUMMARY OF BIDS RECEIVED FOR STATE OF CALIFORNIA
 BID DATE March 11, 2009 THE RESOURCES AGENCY
 TIME: 2:00 PM DEPARTMENT OF WATER RESOURCES
 PLACE: Sacramento, California
 SPEC.#: 08-12

 CONTR.#: C51376
 BY: David Crothers

No. Addendums: 
Item Unit Unit Unit Unit Unit
No. Description Quantity Unit Price Total Price Total Price Total Price Total Price Total

1 Removal and Disposal of the Existing Equipment 1 LS $627,300.00 $627,300.00 $135,550.00 $135,550.00 $593,659.00 $593,659.00 $4,000,000.00 $4,000,000.00 $593,400.00 $593,400.00

2 Shop Tests 1 LS $330,000.00 $330,000.00 $243,850.00 $243,850.00 $747,349.00 $747,349.00 $2,000,000.00 $2,000,000.00 $175,177.00 $175,177.00

3 Field Tests 1 LS $424,000.00 $424,000.00 $459,550.00 $459,550.00 $1,997,955.00 $1,997,955.00 $300,000.00 $300,000.00 $879,643.00 $879,643.00

4 Panel Work – Typical A 4 EACH $23,100.00 $92,400.00 $31,400.00 $125,600.00 $14,886.00 $59,544.00 $20,000.00 $80,000.00 $20,917.50 $83,670.00

5 Panel Work – Typical B 10 EACH $15,300.00 $153,000.00 $27,700.00 $277,000.00 $9,960.00 $99,600.00 x $20,000.00 $200,000.00 $20,305.00 $203,050.00

6 Panel Work – Typical C 10 EACH $12,800.00 $128,000.00 $18,100.00 $181,000.00 $9,167.00 $91,670.00 x $16,000.00 $160,000.00 $18,127.00 $181,270.00

7 Panel Work – Typical D 4 EACH $8,775.00 $35,100.00 $12,750.00 $51,000.00 $4,200.00 $16,800.00 $10,000.00 $40,000.00 $17,872.25 $71,489.00 x

8 Panel Work – Typical E 49 EACH $10,200.00 $499,800.00 $14,700.00 $720,300.00 $5,680.00 $278,320.00 x $10,000.00 $490,000.00 $17,611.24 $862,950.76 x

9 Panel Work – Typical F 88 EACH $14,310.00 $1,259,280.00 $14,700.00 $1,293,600.00 $8,765.00 $771,320.00 x $11,000.00 $968,000.00 $21,154.45 $1,861,591.60 x

10 Panel Work – Typical G 5 EACH $21,500.00 $107,500.00 $27,700.00 $138,500.00 $11,694.00 $58,470.00 $20,000.00 $100,000.00 $17,114.40 $85,572.00

11 Panel Work – Typical H 1 EACH $24,650.00 $24,650.00 $37,500.00 $37,500.00 $20,039.00 $20,039.00 $40,000.00 $40,000.00 $22,099.00 $22,099.00

11a Panel Work – Typical I 2 EACH $24,650.00 $49,300.00 $22,600.00 $45,200.00 $10,370.00 $20,740.00 $20,000.00 $40,000.00 $19,969.00 $39,938.00

12 Panel Work – Typical K 2 EACH $19,100.00 $38,200.00 $28,100.00 $56,200.00 $18,433.00 $36,866.00 $20,000.00 $40,000.00 $24,165.50 $48,331.00

13 Panel Work – Typical L 2 EACH $14,300.00 $28,600.00 $15,800.00 $31,600.00 $6,870.00 $13,740.00 $20,000.00 $40,000.00 $18,484.00 $36,968.00 x

14 Panel Work – Typical M1 3 EACH $16,000.00 $48,000.00 $33,050.00 $99,150.00 $59,708.00 $179,124.00 x $10,000.00 $30,000.00 $52,298.66 $156,895.98 x

15 Panel Work – Typical M2 7 EACH $18,800.00 $131,600.00 $42,200.00 $295,400.00 $45,891.00 $321,237.00 x $20,000.00 $140,000.00 $45,992.14 $321,944.98 x

16 Panel Work – Typical N 2 EACH $20,800.00 $41,600.00 $24,450.00 $48,900.00 $10,905.00 $21,810.00 x $150,000.00 $300,000.00 $23,491.00 $46,982.00

17 Panel Work –  Typical O 1 EACH $19,500.00 $19,500.00 $42,150.00 $42,150.00 $24,613.00 $24,613.00 $40,000.00 $40,000.00 $25,126.00 $25,126.00

18 Panel Work –  Typical P 1 EACH $33,000.00 $33,000.00 $21,700.00 $21,700.00 $9,622.00 $9,622.00 $30,000.00 $30,000.00 $19,723.00 $19,723.00

19 Panel Work –  Typical Q 1 EACH $25,300.00 $25,300.00 $24,550.00 $24,550.00 $10,924.00 $10,924.00 $20,000.00 $20,000.00 $20,845.00 $20,845.00

20 Programmable Logic Controller (PLC) – Typical A 4 EACH $31,400.00 $125,600.00 $33,500.00 $134,000.00 $31,285.00 $125,140.00 $20,000.00 $80,000.00 $21,572.50 $86,290.00

21 Programmable Logic Controller (PLC) – Typical B 10 EACH $29,400.00 $294,000.00 $28,200.00 $282,000.00 $28,978.00 $289,780.00 x $15,000.00 $150,000.00 $20,780.50 $207,805.00

22 Programmable Logic Controller (PLC) – Typical C 10 EACH $19,600.00 $196,000.00 $20,300.00 $203,000.00 $14,869.00 $148,690.00 x $10,000.00 $100,000.00 $12,936.00 $129,360.00

23 Programmable Logic Controller (PLC) – Typical D 4 EACH $13,400.00 $53,600.00 $13,150.00 $52,600.00 $11,000.00 $44,000.00 x $10,000.00 $40,000.00 $8,975.00 $35,900.00

24 Programmable Logic Controller (PLC) – Typical E 49 EACH $16,400.00 $803,600.00 $14,800.00 $725,200.00 $12,983.00 $636,167.00 x $8,000.00 $392,000.00 $9,817.81 $481,072.69 x

25 Programmable Logic Controller (PLC) – Typical F 88 EACH $16,400.00 $1,443,200.00 $20,500.00 $1,804,000.00 $13,690.00 $1,204,720.00 x $10,000.00 $880,000.00 $13,045.14 $1,147,972.32 x

26 Programmable Logic Controller (PLC) – Typical G 5 EACH $23,600.00 $118,000.00 $29,100.00 $145,500.00 $24,643.00 $123,215.00 x $10,000.00 $50,000.00 $15,182.00 $75,910.00

27 Programmable Logic Controller (PLC) – Typical H 1 EACH $24,400.00 $24,400.00 $31,300.00 $31,300.00 $35,981.00 $35,981.00 $10,000.00 $10,000.00 $18,207.00 $18,207.00

27a Programmable Logic Controller (PLC) – Typical I 2 EACH $21,600.00 $43,200.00 $22,350.00 $44,700.00 $17,027.00 $34,054.00 x $10,000.00 $20,000.00 $11,478.00 $22,956.00

28 Programmable Logic Controller (PLC) – Typical K 2 EACH $25,400.00 $50,800.00 $30,200.00 $60,400.00 $21,808.00 $43,616.00 x $20,000.00 $40,000.00 $19,769.00 $39,538.00

29 Programmable Logic Controller (PLC) – Typical L 2 EACH $18,600.00 $37,200.00 $15,000.00 $30,000.00 $13,153.00 $26,306.00 x $20,000.00 $40,000.00 $9,714.00 $19,428.00

30 Programmable Logic Controller (PLC) – Typical M1 9 EACH $15,000.00 $135,000.00 $48,250.00 $434,250.00 $17,100.00 $153,900.00 x $5,000.00 $45,000.00 $10,870.66 $97,835.94 x

31 Programmable Logic Controller (PLC) – Typical M2 14 EACH $16,400.00 $229,600.00 $53,850.00 $753,900.00 $26,632.00 $372,848.00 x $10,000.00 $140,000.00 $16,535.78 $231,500.92 x

32 Programmable Logic Controller (PLC) – Typical N 2 EACH $25,000.00 $50,000.00 $28,300.00 $56,600.00 $13,877.00 $27,754.00 $80,000.00 $160,000.00 $14,536.00 $29,072.00

33 Programmable Logic Controller (PLC) – Typical O 1 EACH $111,000.00 $111,000.00 $34,750.00 $34,750.00 $38,683.00 $38,683.00 $20,000.00 $20,000.00 $31,838.00 $31,838.00

34 Programmable Logic Controller (PLC) – Typical P 1 EACH $41,400.00 $41,400.00 $18,900.00 $18,900.00 $15,950.00 $15,950.00 $30,000.00 $30,000.00 $13,390.00 $13,390.00

35 Programmable Logic Controller (PLC) – Typical Q 1 EACH $58,000.00 $58,000.00 $19,750.00 $19,750.00 $17,587.00 $17,587.00 $10,000.00 $10,000.00 $14,745.00 $14,745.00

36 PLC Spare Parts and Tools 1 LS $318,000.00 $318,000.00 $312,700.00 $312,700.00 $428,424.00 $428,424.00 $230,000.00 $230,000.00 $317,817.00 $317,817.00

37 Sequence of Events Recorder (SER) 20 EACH $58,500.00 $1,170,000.00 $14,000.00 $280,000.00 $12,850.00 $257,000.00 $14,000.00 $280,000.00 $8,804.25 $176,085.00

38 SER Development System 7 EACH $20,300.00 $142,100.00 $13,000.00 $91,000.00 $8,070.00 $56,490.00 $8,000.00 $56,000.00 $11,060.00 $77,420.00

39 SER Spare Parts and Tools 1 LS $145,400.00 $145,400.00 $54,600.00 $54,600.00 $63,619.00 $63,619.00 $30,000.00 $30,000.00 $46,517.00 $46,517.00

40 Electrical Work – Typical A 4 EACH $2,375.00 $9,500.00 $7,700.00 $30,800.00 $20,351.00 $81,404.00 x $20,000.00 $80,000.00 $59,761.48 $239,045.92 x

41 Electrical Work – Typical B 10 EACH $2,375.00 $23,750.00 $6,350.00 $63,500.00 $16,983.00 $169,830.00 x $20,000.00 $200,000.00 $56,088.56 $560,885.60 x

42 Electrical Work – Typical C 10 EACH $2,375.00 $23,750.00 $2,050.00 $20,500.00 $8,396.00 $83,960.00 x $20,000.00 $200,000.00 $41,975.51 $419,755.10 x

43 Electrical Work – Typical D 4 EACH $2,375.00 $9,500.00 $950.00 $3,800.00 $2,189.00 $8,756.00 x $20,000.00 $80,000.00 $37,795.75 $151,183.00 x

44 Electrical Work – Typical E 49 EACH $2,375.00 $116,375.00 $1,050.00 $51,450.00 $2,907.00 $142,443.00 x $20,000.00 $980,000.00 $18,076.38 $885,742.62

45 Electrical Work – Typical F 88 EACH $2,375.00 $209,000.00 $2,300.00 $202,400.00 $5,685.00 $500,280.00 x $20,000.00 $1,760,000.00 $22,675.74 $1,995,465.12 x

46 Electrical Work – Typical G 5 EACH $2,375.00 $11,875.00 $250.00 $1,250.00 $19,236.00 $96,180.00 $20,000.00 $100,000.00 $31,781.68 $158,908.40 x

47 Electrical Work – Typical H 1 EACH $2,375.00 $2,375.00 $250.00 $250.00 $23,832.00 $23,832.00 $20,000.00 $20,000.00 $44,064.55 $44,064.55

47a Electrical Work – Typical I 2 EACH $2,375.00 $4,750.00 $3,950.00 $7,900.00 $15,960.00 $31,920.00 $20,000.00 $40,000.00 $24,773.65 $49,547.30

48 Electrical Work – Typical K 2 EACH $2,375.00 $4,750.00 $5,150.00 $10,300.00 $13,541.00 $27,082.00 $20,000.00 $40,000.00 $30,452.06 $60,904.12

49 Electrical Work – Typical L 2 EACH $2,375.00 $4,750.00 $1,450.00 $2,900.00 $3,033.00 $6,066.00 x $20,000.00 $40,000.00 $18,914.29 $37,828.58

49a Electrical Work – Typical M1 3 EACH $500.00 $1,500.00 $250.00 $750.00 $46,235.00 $138,705.00 $20,000.00 $60,000.00 $15,376.18 $46,128.54 x

49b Electrical Work – Typical M2 7 EACH $500.00 $3,500.00 $250.00 $1,750.00 $59,936.00 $419,552.00 $20,000.00 $140,000.00 $15,155.17 $106,086.19 x

50 Electrical Work – Typical N 2 EACH $2,375.00 $4,750.00 $7,600.00 $15,200.00 $6,456.00 $12,912.00 $20,000.00 $40,000.00 $23,542.78 $47,085.56 x

51 Electrical Work – Typical O 1 EACH $2,450.00 $2,450.00 $17,200.00 $17,200.00 $7,414.00 $7,414.00 $20,000.00 $20,000.00 $39,516.71 $39,516.71

52 Electrical Work – Typical P 1 EACH $2,450.00 $2,450.00 $2,200.00 $2,200.00 $8,742.00 $8,742.00 $20,000.00 $20,000.00 $24,216.10 $24,216.10

53 Electrical Work – Typical Q 1 EACH $2,450.00 $2,450.00 $2,300.00 $2,300.00 $8,037.00 $8,037.00 $20,000.00 $20,000.00 $25,965.83 $25,965.83

54 Integration Engineering Services 1800 DAY $1,620.00 $2,916,000.00 $1,500.00 $2,700,000.00 $1,437.00 $2,586,600.00 $500.00 $900,000.00 $1,424.13 $2,563,434.00 x

55 Overtime for Integration Engineering Services 500 HR $255.00 $127,500.00 $200.00 $100,000.00 $215.00 $107,500.00 $100.00 $50,000.00 $166.21 $83,105.00 x

56 Training Program 1 LS $16,400.00 $16,400.00 $198,500.00 $198,500.00 $497,193.00 $497,193.00 $300,000.00 $300,000.00 $392,040.00 $392,040.00

57 Modem 213 EACH $4,210.00 $896,730.00 $700.00 $149,100.00 $727.00 $154,851.00 x $500.00 $106,500.00 $744.80 $158,642.40 x

58 Modbus TCP Gateway 52 EACH $4,140.00 $215,280.00 $1,700.00 $88,400.00 $356.00 $18,512.00 $500.00 $26,000.00 $2,246.15 $116,799.80 x

59 Fiber Optic Media Converter 120 EACH $990.00 $118,800.00 $550.00 $66,000.00 $348.00 $41,760.00 x $200.00 $24,000.00 $389.33 $46,719.60 x

60 Miscellaneous Communications Equipment Spare Parts and Tools 1 LS $85,585.00 $85,585.00 $96,850.00 $96,850.00 $91,914.00 $91,914.00 $30,000.00 $30,000.00 $34,565.00 $34,565.00

Total $14,500,000.00 $13,730,750.00 $14,782,771.00 x $17,137,500.00 $17,324,961.23 x
TEN PERCENT (10%) OF THE TEN PERCENT (10%) OF THE TEN PERCENT (10%) OF THE TEN PERCENT (10%) OF THE 

Guarantee AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT BID
Travelers Casualty and Surety Safeco Insurance Company Fidelity and Deposit Company First National Insurance Company

Surety Company of America of America of Maryland of America
Comments   X  Denotes corrected figure

REPLACEMENT OF REMOTE TERMINAL UNITS
STATE WATER PROJECT

Mass Electric Construction Company Cupertino Electric, Inc. Diablo Contractors, Inc.

(408) 808-8000 (925) 552-8250

13556 Douglas St.
La Verne, CA  91750

ESTIMATE 1132 N. 7th Street 7 Crow Canyon Court, Ste. 100

(909) 446-0054

1925 Wright Ave., Ste. C
San Jose, CA  95112 San Ramon, CA 94583 Yucaipa, CA  92399

Davis Electric, Inc.

(909) 962-6001

STATE WATER FACILITIES, CALIFORNIA AQUEDUCT
Oroville, Delta, San Luis, San Joaquin, and Southern Field Divisions
Butte, Napa, Solano, Alameda, Contra Costa, San Joaquin, Stanislaus, 
Merced, Fresno, Kings, San Luis Obispo, Kern, Los Angeles, San 
CALIFORNIA

ENGINEER'S
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